
SECTION C – DESCRIPTION/SPECIFICATION/WORK STATEMENT                
  
 
C-1    Year 2000 (Y2K) COMPLIANCE 
 

(a)  The contractor shall ensure products provided under 
this contract including hardware, software, firmware, whether 
acting alone or combined as a system, but excluding GFE, are 
year 2000 compliant as defined below. 

 
(b)  Year 2000 compliant, means that the information 

technology delivered under this contract by the contractor, 
excluding GFE, accurately processes date/time data including, 
but not limited to, calculating, comparing, and sequencing: 
from, into, and between the twentieth and twenty-first 
centuries, and the years 1999 and 2000 and leap year 
calculations.  Furthermore, Year 2000 compliant information 
technology, shall accurately process date/time data if the other 
Y2K compliant information technology properly exchanges 
date/time data with it. 

(End of clause) 
 

DESCRIPTION/SPECIFICATION/WORK STATEMENT 
C.1  Scope 
 
C.1.1  The contractor shall provide the supplies and services 
necessary to receive, store, or ship both spare and repaired 
assets for Bradley A3, A2, ODS, C2V, and DSESTS IAW this SOW and 
attachments 1 and 2. The contractor shall also provide technical 
inspection of damaged/failed LRUs to determine faults and inform 
the TACOM item manager what actions are required to return the 
item to serviceable condition as described in paragraph C.2 and 
Section E. Any discrepancies identified shall be brought to the 
attention of the Unit.  If the problem is not resolved, the PCO 
shall be notified of the shortcoming.  The Contractor shall 
evaluate the situation and resolve accordingly and may request 
assistance from the Government item manager if required.  
Assemblies identified as unserviceable shall be placed into 
storage pending disposition, repair, or upgrade instructions 
provided by the appropriate TACOM team leader or item manager. 
 
 
 
 
 
 



TACOM-Rock Island POCs (B14) 
 
A3 TEAM LEADER                     A3 ITEM MANAGER 
Deborah L. Struck        Scott Mizeur 
AMSTA-LC-CLAA         AMSTA-LC-CLAA 
Email struckd@ria.army.mil         Email mizeurs@ria.army.mil 
DSN 793-5363                       DSN 793-0051 
Commercial (309) 782-5363      Commercial (309) 782-0051 
 
A2/ODS TEAM LEADER                 A2/ODS ITEM MANAGER 
Denise Springmeier                 Michael Alvarado 
AMSTA-LC-CLAB         AMSTA-LC-CLAB 
Email springmeierd@ria.army.mil Email alvaradom@ria.army.mil 
DSN 793-3066                       DSN 793-4458 
Commercial (309) 782-3066      Commercial (309) 782-4458 
 
VARIANTS TEAM LEADER               VARIANTS ITEM MANAGER 
Lisa Stearns                       Susan Sunleaf  
AMSTA-LC-CLAC         AMSTA-LC-CLAC 
Email stearnsl@ria.army.mil        Email sunleafs@ria.army.mil 
DSN 793-6685                       DSN 793-4894 
Commercial (309) 782-6685      Commercial (309) 782-4894 
 
 
DSESTS TEAM LEADER                 DSESTS ITEM MANAGER 
Kelly Karcher                      Greg Henn 
AMSTA-LC-CLAE         AMSTA-LC-CLAE 
Email karcherk@ria.army.mil        Email henng@ria.army.mil 
DSN 793-6094                       DSN 793-5128 
Commercial (309) 782-6094      Commercial (309) 782-5128 
 
TACOM-Warren POCs (AKZ)  
                   
TEAM LEADER     ITEM MANAGER 
Gerald Wozniak                     Yasmine Marks 
AMSTA-LC-CLB     AMSTA-LC-CLB 
Email wozniakg@tacom.army.mil      Email marksy@tacom.army.mil 
DSN 786-7167                       DSN 786-8296 
Commercial (810)574-7167   Commercial (810)574-8296 
 
                                   ITEM MANAGER 
                                   Bruce Boka 
                                   AMSTA-LC-CLB 
                                   Email bokab@tacom.army.mil 
                                   DSN 786-7441 
                                   Commercial (810) 574-7441 
 



C.1.2 Accountability for all Bradley A3, A2, ODS, C2V and DSESTS 
assets shall be in accordance with Attachment 3 unless specific 
instructions are furnished to the contrary. 
 
C.2  Inspection, Repair and/or Upgrade of Assets  
 
C.2.1  Upon receipt of an asset, the Contractor shall proceed in 
accordance with the following paragraphs: 
 
C.2.1.1  Materiel received with proper documentation shall be 
entered into WEBCAV within an average of three (3) working days 
from receipt at the TAP Facility.  The contractor shall perform 
an initial inspection to determine if the assets are condemnable 
or repairable in accordance with the applicable technical 
manuals through DS level.  If the assets are repairable, LRUs 
may be inducted into the repair process and repaired to the 
applicable technical manuals and returned to stockage as 
serviceable assets. 
Non repairable LRUs will be held for disposition instructions 
from the TACOM Item manager.  SRUs with no evidence of failure 
(NEOF) shall be returned to stockage as serviceable assets.  
Unserviceable SRUs will be held for disposition instructions 
from the TACOM Item Manager.  For field turn-ins, not for 
upgrade, marked as serviceable condition, the contractor shall 
confirm serviceability, before stocking assets as issuable, in 
accordance with Section E.   
 
C.2.1.2  Reserved.  
 
C.2.1.3  All assets received by the Contractor and authorized 
for repair shall only be upgraded, to include software upgrades, 
at the direction of the PCO as agreed upon by the contractor and 
the appropriate manager(s) at TACOM. Any upgrade shall be to the 
latest functional configuration following the most current 
Government provided Bradley A3, A2, ODS, C2V  and DSESTS parts 
interchangeability matrix unless otherwise directed by the 
Government item manager.   
 
C.2.l.4  If the technical inspection determines cost to repair 
and/or upgrade an asset exceeds the Maintenance Expenditure 
Limit (MEL) specified in Attachments 1 and 2, the Contractor 
shall notify the Government Item Manager with an information 
copy to the PCO in writing or e-mail and request authority to 
proceed with repair and/or upgrade.  The PCO will direct the 
Contractor to repair, upgrade, dispose, or retain the component 
within fifteen workdays of receipt of notification.   

 



C.2.1.5  The objective turn around time for TAP repaired LRUs is 
30 days, after receipt of all parts necessary to effect repairs.  
The Contractor agrees to work towards reducing turn around time, 
repair, and upgrade costs at the TAP facility.  Turn around time 
is defined as the time from receipt by the Contractor, until 
U.S. Government receives notice of item’s availability for issue 
from the Contractor.  The objective ship time, for assets not 
repaired at the TAP facility is an average of 2 work days after 
receipt of Materiel Release Order (MRO).  Ship time is defined 
as the time from receipt of MRO to shipment of the asset(s) for 
which initial inspection and documentation of serviceability has 
been determined.  If the contracting officer changes a previous 
decision/direction, the turn around /ship time will be adjusted. 
The scheduled pickup times for asset(s) being transferred from 
565 to the TAP facility will be Monday, Wednesday and Friday, 
unless notified by 565 personnel that there are no asset(s) 
needing transfer on these pickup days. If TAP personnel are 
notified of asset(s) needing transfer on non-scheduled days they 
have 24 hours, from time of notification, to pickup asset(s).     
 
C.2.2 Cosmetic repairs shall only be authorized to the extent 
necessary to insure the correct interpretation of dial, knob, 
switch, etc., positions. 
 
C.2.3  In those cases where specifications permit, and it is 
economically feasible to do so, removed parts which are normally 
classified consumable may be reworked instead of replaced, 
provided rework costs do not exceed cost of new parts.  Reworked 
items shall meet inspection criteria in Section E. The reporting 
system will document the work and will be available for 
inspection. 
 
C.2.4  The Contractor is authorized to maintain bench stock to 
meet the turn around time.  Material declared excess during 
contract performance shall be disposed of in accordance with 
property disposal procedures. 
 
C.3  Storage of Assets 
 
The Contractor shall store repairable and consumable assets 
appropriately to ensure serviceability while waiting shipment.  
The Contractor shall abide by the MOA (attachment 4) when using 
the Government owned facility at Fort Hood.  The Contractor 
shall bring all problems/issues with the facility to the 
attention of the PCO. 
 
 



C.4  Direct Shipment 
 
The Contractor shall deliver the stored assets as directed 
through the Electronic Automated Data Transfer system by the 
Required Delivery Date (RDD) or IAW AR 725-50. The contractor 
may make shipments using a USG GBL.   
 
C.5  Electronic Automated Data Transfer (EADT) 
 
The Contractor shall work with the Government to utilize EADT 
for all A5 transactions (shipments) and WEBCAV for all 
accountability transactions (to include, but not limited to, 
receipts, condition code changes, NSN changes, quantities, 
etc.).  See attachment 5. 
  
C.6  Contractor Parts Technician Inspectors (PTI) 
 
The Contractor shall provide Parts Technician Inspectors (PTI) 
to support the wholesale parts turn in process. The PTIs shall 
provide technical feedback to using units, assist the units with 
the processing of parts covered under the contract and resolve 
any issues with the parts turn-in documentation such as missing 
parts and containers. The PTI shall support the US Army 
Logistics Assistance Officer and staff at each location. 
 
C.7  Reports 
 
The Contractor shall prepare a contract funds status report  
(DI-MGMT-81468) for each CLIN.  A Repair/Modification/Overhaul 
Status Report (DI-MGMT-80933) shall be prepared. The Contractor 
shall provide weekly PTI accomplishment reports in contractor 
format.  The contractor shall track diagnostic information 
including replaced components on the LRU and provide a quarterly 
report in contractor format to the PCO and the TACOM POCs listed 
in C.1.1.  
 
C.8  RESERVED 
 
C.9  Request for Waiver/Deviation (RFW/RFD) 
 
     If during the life of the Order, the Contractor should find 
it necessary to temporarily depart from a particular performance 
or design requirement of a specification, drawing or other 
document for a specific number of units or a specified period of 
time, the Contractor shall seek electronic authorization from 
the PCO by completing a DD Form 1694 in accordance with  
DI-CMAN-80640 or DI-CMAN-8064l. (See attached CDRL) 



 
C.10 Period of Performance 
 

The period of performance of this Order shall be one 
base year from the date of contract award year with four one-
year options. In the event, the USG does not exercise the option 
years, the contractor will be entitled to an equitable 
adjustment.  These costs may include, but not limited to, 
procurement costs, fixed costs, and vendor costs. 

 
 
  



 
SECTI0N D - PACKAGING AND MARKING 
  
SRU Packaging (not to include marking) shall be in accordance 
with Best Commercial Practices with the following requirements. 
LRUs shall be packaged in their respective reusable container 
and their applicable Special Packaging Instructions (SPIs).  The 
Contractor may issue serviceable parts without containers on a 
case-by-case basis, as approved by the item manager.  The 
marking shall be in accordance with Standard Practice for 
Military Marking (MIL-STD-129). 
 
REQUIREMENTS: 
 
D.1  Packaging - Preservation, packaging, packing and marking 
furnished by the supplier shall provide protection for a minimum 
of one year and meet or exceed the following requirements: 
 
D.1.1  Cleanliness - Items shall be free of dirt and other 
contaminants which would contribute to the deterioration of the 
item or which would require cleaning by the customer prior to  
use. Coatings and preservatives applied to the item for 
protection are not considered contaminants. 
 
D.1.2  Preservation - Items susceptible to corrosion or 
deterioration shall be provided protection such as preservative 
coatings, volatile corrosion inhibitors, or desiccated unit 
packs. 
 
 
D.1.3  Cushioning - Items requiring protection from physical and 
mechanical damage or which are fragile shall be protected by  
wrapping, cushioning, pack compartmentalization, or other means 
to mitigate shock and vibration to prevent damage during handing 
and shipment. 
 
D.1.4  ESD sensitive assets shall be handled and packaged to 
prevent ESD damage. 
 
D.2  Unit package 
 
D.2.1  Unit Package - A unit package shall be so designed and 
constructed that it will contain the contents with no damage to 
them, and with minimal damage to the unit pack during shipment 
and storage in the shipping container, and will allow subsequent 
handling. 
 



D.2.2  Unit Package Quantity - Unless otherwise specified, the 
unit package quantity shall be one each part, set, or assembly. 
 
D.3.  Intermediate Package 
 
D.3.1  The use of intermediate packaging is encouraged 
particularly when such use enhances handling and inventorying.  
Intermediate packaging is required to facilitate handling and 
inventory whenever the quantity is over 1 gross and the size of 
the unit package is 64 inches cubed or less. 
 
D.4 Packing 
 
D.4.1  Unit packages and intermediate packages not meeting the 
requirements for a shipping container shall be packed in 
shipping containers. 
 
D.4.2  Shipping Containers - The shipping container (including 
any necessary blocking, bracing, cushioning, or waterproofing) 
shall comply with the regulations of the carrier used and shall 
provide safe delivery to the destination at the lowest tariff  
cost.  It shall be capable of multiple handling and storage 
under favorable conditions, such as enclosed facilities, for a 
minimum of one year. 
 
D.5.  MARKING - Marking shall be in accordance with MIL-STD-129, 
Standard Practice for Military Marking, revision N.  Bar code 
requirements apply.  Stored assets shall have the condition code 
marked on the outside of the package. 
 
D.6  War Reserve/Deployment/Contingency Assets. 
 
If an asset is directed to be shipped to a Government storage 
facility for long-term or war reserve usage, or as a 
deployment/contingency asset, then the packaging shall be level 
A/B IAW MIL-STD-2073-1 and its applicable SPIs.  
 
  
 
 



SECTION E - Inspection And Acceptance 
  
E.1  The contractor shall have a quality program acceptable to 
the Government Quality Assurance at the locations where the 
repair/upgrade is performed. 
 
E.2  Reworked/repaired/upgraded LRUs shall be tested/inspected 
using Direct Support Electrical System Test Set (DSESTS).  The 
contractor is authorized the use of Government Furnished DSESTS 
for performance of this effort. SRUs shall be tested/inspected 
using a stocked LRU and DSESTS in accordance with the applicable 
tech manuals. For the base year and option years of the 
contract, the Contractor is authorized the use of LRUs/SRUs 
listed in Attachments 1 and 2 of the SOW and other LRUs/SRUs as 
needed after authorization by the Government item managers.  
This use is authorized on a no-cost, non-interference basis 
pursuant to FAR 52.245-5 Government Property (Cost-
Reimbursement, Time-and-Material, or Labor Hour Contracts). 
 
E.3  The Contractor’s Parts Technician Inspectors (PTIs) may 
test LRUs and SRUs using DSESTS for minor repairs and no 
evidence of failure (NEOF) for items turned-in for repair.  In 
the event the DSESTS test results are inconclusive, the PTI may 
interface with the using Unit to verify the DSESTS test results 
at the using Unit’s discretion. 
 
E.4  Cosmetic repairs shall be inspected and verified to the 
applicable technical documentation. 
 
 
 



 ATTACHMENT 3 - ACCOUNTABILITY INSTRUCTIONS 
 
1. Retention or Transfer of Accountability. 
 
1.1  The Government is required to retain property 
accountability for all GFM and Assets being stored, repaired and 
or upgraded.  Army Regulations implement the Federal Acquisition 
Regulation (FAR) and govern the practices and procedures 
necessary for recording receipts Discrepancies, Inventories, 
Adjustments, and Shipments by the contractor. 
 
1.2  Government furnished materiel (GFM) for 
consumption/incorporation:  Accountability for this materiel is 
transferred to the Contractor under provisions of the FAR.  The 
Contractor shall maintain the official property records in 
accordance with Part 45.  Cited data item descriptions provide 
transaction reporting necessary for accurate physical and fiscal 
accounting for materiel in the possession of defense 
contractors. 
 
2. Points of contact for accountability of GFM provided under 
control of  the Management Control Office (MCA). 
 
 Commander                Director 
 TACOM-Warren               TACOM-Rock Island 
 ATTN:  AMSTA-LC-CIAT         ATTN: AMSTA-LC-CIAI 
 Warren, MI  48397-5000           Rock Island IL 61299-7630 
 (810) 574-6402               (309) 782-3863 
     email: schultzc@tacom.army.mil   brownl@ria.army.mil  
 
3.  Paragraphs 5.1, 6, 7, 12.1, and 12.2 shall use DI-MGMT-80442 
for reporting. 
 
4. Points of contact for accountability of 
Repair/Overhaul/Test Equipment (non GFM). 
 
 Commander                Director 
 TACOM-Warren               TACOM-Rock Island 
 ATTN:  AMSTA-LC-CIAT         ATTN: AMSTA-LC-CIAI 
 Warren, MI  48397-5000           Rock Island IL 61299-7630 
 (810) 574-6532               (309) 782-5291 
      email: jaffrayr@tacom.army.mil  brownl@ria.army.mil 
  
5. Materiel Receipt by Contractor. 
 
5.1 Reporting of receipts/condition/NSN changes:  The 
Contractor shall receive assets from the Government and shall 



perform an inspection and inventory within the time specified by 
DD Form l423.  The Contractor shall provide daily automated 
D6A/D6M receipt transactions.  Reporting data may be obtained 
from DD form 1348-1a or equivalent accompanying receipt or from 
the accountability points of contacts listed below: 
 
 Commander                Director 
 TACOM-Warren               TACOM-Rock Island 
 ATTN:  AMSTA-LC-CIPPS         ATTN: AMSTA-LC-CIP 
 Warren, MI  48397-5000         Rock Island IL 61299-7630 
 (810) 574-6800               (309) 782-6396 
     email: lamkyd@tacom.army.mil     noel@ria.army.mil  
 
5.2 Document Number: 
 
If assets are received without a document number, utilize the 
following block of document numbers W52H09_ _ _ _ H421 thru H441 
for B14 items. For AKZ items contact the accountability POC for 
Warren. 
 
5.3 Discrepancy Reporting:  Discrepancies shall be 
distinguished and reported as one of the following: 
 
5.3.1 Shipping type Discrepancy:  See DI-MGMT-80503, Report 
of Shipping (item) and Packaging Discrepancy. 
 
The Army Electronic Product Support (AEPS) Web site at 
http://aeps.ria.army.mil. You can obtain a unique User Name and 
Password by selecting the Access Request Form ICON from the home 
page, go to On-Line Forms and than click on SF364-Report of 
Discrepancy. 
 
POC 
Cindy Leyendecker 
TACOM-Rock Island 
AMSTA-LC-CIAC 
e-mail leyendeckerc@ria.army.mil 
Commercial  (309) 782-2140 
 
5.3.2 Transportation type Discrepancy:  See DI-MGMT-80544A. 
 
5.3.3 Transactions may also be transceived by AUTODIN 
utilizing address routing indicator code RUQADUE with content 
indicator code AHAE. 
 
6. Status of Repairable Assets:  Status of repairable assets 
shall be provided by the Report of Receipts, Adjustments, 



Inventory and Shipments.  
 
7. Component Removal.  Repairable components which are removed 
from the item being repaired and not reassembled to the repaired 
item shall be reported to the Accountable Activity for 
disposition. 
 
8. MILSTRIP Requisitioning. 
 
8.1 MILSTRIP requisition authority is granted for items 
identified in the master list (attachment 8) with updates on the 
TACOM AEPS web site which is accessible electronically.  
MILSTRIP requisitions shall be submitted IAW DI-MGMT-80408A. 
 
8.2 Requisitions submitted under this contract shall contain 
the following data: 
 (1) Routing Identifier Code (CC 4-6):  B14 or AKZ 
 (2) Media and Status Code  (CC 7):  S 
 (3) Supplementary Address (CC 45-50):  Blank 
 (4) Signal Code (CC 51):  C (consumable) or M (non-  
consumable) 
 (5) Fund Code (CC 52-53):  MC (consumable) or GH (non-
consumable) 
 (6) Distribution Code (CC 54):  S 
 (7) Project Code (CC 57-59):  ZCN 
 (8) Priority (CC 60-61): 
     03  Work Stoppage 
     06  Anticipated Work Stoppage 
     13  Routine 
 
 (9) Advice (CC 65-66):  2J 
 
9. Consumption of GFM.  Consumption of GFM shall be reported 
in accordance with DD Form 1423.  See DI-MGMT-80438A. 
 
10. Shipment of Stored/Repaired or Modified Items. 
 
The Contractor shall ship requested material to the shipping 
address which will be provided to them electronically.  They 
will furnish an automated AR0 (material release confirmation) to 
update CCSS files at the government ICP. 
 
11. Materiel inspection and receiving report:  The Contractor 
shall report receipt of the asset on the EADT utilizing the 
incoming shipment document, DD Form 1348-lA.  The asset shall be 
reported under repair using this shipping document.  When the 
asset is shipped it shall use the document number provided under 



the EADT procedures for Materiel Release Orders (MROs). Copies 
of all DD Forms 1348-lA shall be sent to the following. 
 
Commander         Director 
TACOM-Warren        TACOM-Rock Island 
ATTN:  AMSTA-LC-CIPPS      ATTN: AMSTA-LC-CIP & AMSTA-LC-CLAA 
Warren, MI  48397-5000      Rock Island IL 61299-7630 
(810) 574-6800        (309) 782-6396 
Email: lamkyd@tacom.army.mil  Email: noel@ria.army.mil   
                                     mizeurs@ria.army.mil 
 
12. Report of Balance and/or Physical Inventory Count. 
 
12.1 Balance by NSN:  The Contractor shall report to the 
Government (Assigned Supply Distribution Activity (ASDA) or 
Management Control Activity (MCA) an NSN balance by contract. 
 
12.2 Discrepancies:  Should balance reported differ from 
computed balance maintained by the Government, the contract 
administration officer shall direct the Contractor to provide 
the physical count results. 
 
12.2.1  Gains resulting from subtracting the quantity recorded 
on Government records from the quantity physically inventoried 
will be posted to Government records by adjustment report by the 
TACOM. 
 
12.2.2  Losses resulting from subtracting the quantity 
physically inventoried from the quantity recorded on Government 
records are subject to report of survey process.  The 
Contracting Officer will effect a finding and determination will 
be included in the report of survey as an exhibit. 
 
13. Excess GFM. 
 
13.1 Inventory:  In accordance with the FAR, subpart 45.508-1, 
immediately upon termination or completion of a contract, the 
Contractor shall perform and cause each subcontractor to perform 
a physical inventory, adequate for disposal purposes, of all GFM 
applicable to the contract. 
 
13.2 Reporting:  In accordance with the FAR, subpart 45.608, the 
Plant Clearance Office will determine the categories of 
screening required and initiate screening action. 
 
13.3  Purchase or Retention:  The FAR, subpart 45.604 and 
applicable Government restrictions apply. 



ATTACHMENT 4 – MEMORANDUM OF AGREEMENT 
 

21 July 1999 
 
 

MEMORANDUM OF AGREEMENT 
BETWEEN 

 
DIRECTORATE OF LOGISTICS (DOL), FT HOOD, TX 

 
AND 

HEAVY COMBAT COMMODITY BUSINESS UNIT, 
U. S. ARMY TANK AUTOMOTIVE AND ARMAMENTS COMMAND (TACOM) 

 
 
SUBJECT:  Use of Building at Ft. Hood by TACOM 
 
 
1. Purpose:  This MOA establishes the mechanics, terms and 

conditions for the occupancy of a building by TACOM in the 
confines of Ft. Hood. 

 
2. Background:  Rising O&S costs for the users of the Abrams tank 

has prompted TACOM to establish an innovative logistics 
technique.  TACOM, PM Abrams and General Dynamics have entered 
into a partnership to provide a seamless but more efficient 
support system to the field.  Parts Technician Inspectors 
screening for NEOFs, the ability to stock unique Abrams parts 
locally, limited circuit card repair, and utilizing direct 
ship methods for parts are some improvements that will be 
apparent.  This technique will reduce the cost and turn around 
time for most of the M1A2, M1A2SEP, and Wolverine unique 
parts.  The success of this endeavor is dependent on having a 
Government Owned Contractor Operated (GOCO) facility in close 
proximity to the majority of the M1A2 Tank customers. 

 
3. Scope:  This agreement, between TACOM and Ft Hood, covers the 

terms of occupancy by TACOM of the facility which is located 
within the boundaries of Ft. Hood, Texas, and under the 
jurisdiction of the DOL.  The location of the structure and 
identification number are as follows: 

 
Team Abrams Partnership Facility 
Building 88037 
Logistics Lane 
Fort Hood, Texas  76544 
 



4. Functional Responsibilities: 
 

a. The Directorate of Logistics will: 
 

(1) Provide utilities such as heat, cooling, basic power 
(110/220VAC), water and sewer for personnel use and phone 
service at the same level provided to other 
organizations. 

 
(2) Provide services such as general refuse collection, 

security, fire protection and inspections, ambulance 
service, rodent control, maintenance of grounds, 
maintenance of structure, and parking at the same level 
provided to other organizations. 

 
b. The TACOM Heavy Combat Commodity Business Unit (CBU) will: 

 
(1) Provide the DOL with a one-time fee of $30,000 to pay 

for the cost incurred in occupying building 88037. 
 
(2) Have the authority to allow its agents to occupy the 

facility described in 3 above for the purpose of 
performing fielding and logistics activities related to 
Abrams Tanks.  Employees needing access to the facility 
or Ft. Hood under this agreement will follow the local 
rules and regulations which will be accessible and may 
include the requirement to obtain identification badges, 
fire prevention and protection inspections, safety, 
traffic, insurance requirements and environmental 
compliance. 

 
(3) Not store Radioactive material without first notifying 

the Ft. Hood Radiation Protection Officer (RPO) and 
ascertaining coverage by the appropriate NRC license. 

 
(4) Assure that all OSHA or environmental issues are 

resolved by its agents using the facility. 
 

(5) Be responsible for any minor alterations or 
modifications to the facility and prior to making such 
improvements will submit plans to the DOL for approval. 

 
(6) At the termination of agreement, return the property 

and improvements to the DOL in substantially the same 
condition, less ordinary wear and tear, as it was at the 
time of the original assignment. 

 



5. Effective Date:  This agreement becomes effective on 31 August 
1999 and will remain in effect until 30 September 2001 or 
until superseded or modified by consent of both parties.  At 
September 2000 the MOA will be reviewed to determine if 
operational readiness of Ft. Hood will allow the continued use 
of this facility beyond the year 2001.  A six month notice 
must be given by either party to terminate the MOA.  Amendment 
to this agreement may be made at any time during the life of 
the document as long as both parties jointly agree to it.  
Modification, continuation or termination shall be as recorded 
in writing and executed by both parties as a joint action. 

 
 
  
COL Bishop,            John Dugan, 
Chief, Directorate of Logistics   Chief, Heavy Combat 
CBU 
Ft. Hood, TX.      TACOM 
 
 
 
___________________________  
 _________________________ 
SIGNATURE BLOCK           SIGNATURE BLOCK 
 
 
21 July 1999_______________   21 July 
1999_____________ 
(Date)      (Date) 



Attachment 5 – Electronic Automated Data Transfer (EADT) Requirements 
 

 
ACTION 
 

GDLS Sends GDLS 
Receives 

B14 AKZ PROCESS 
NOTES 

 
Issue Out  
 
ICP sends 
Materiel Release 
Order (MRO) to 
GDLS to Issue 
Stock 
From Storage to  
Customer 
 
(assumed stock 
has been either 
repaired or stored 
and is in  ready for 
issue condition) 

 AR0 – shipment 
confirmation in 
response to MRO A5_ 
received from ICP for 
direct delivery 
 
ARA or ARB 
In lieu of A5_ (if 
applicable – see 
below)  
 
ARA – Shipment of   
quantity greater than 
requested on A5_due 
to unit pack 
differences 
 
ARB – Shipment of 
quantity less than  
requested on A5_ due 
to unit pack 
difference. 

GDLS must receive 
and process 
 
1.  A5A or A5E 
80 positions  of 
MILSTRIP data 
 
2.  In the Clear 
Shipping address 
up to nine lines 
(customarily 5 lines) 
 
To include Ship to, 
Mark for (if 
applicable) 
Consignee (if 
Applicable 
Project Code if  
applicable 
 
* an A5E – exception 
data (in the clear 
shipping instructions 
and other pertinent 
data not recorded in 
80 card columns 
 

  1. Immediate Solution.  Materiel Release Order 
(A5A/A5E) will be accomplished offline and 
posted to CCSS with Mgmt Code ‘D’ .
MRO data (80 columns) and in the clear 
shipping instructions (address) and project code 
would be e-mailed or faxed to GDLS 
 
                         Or  
 
 2.  Long Term Solution.  ICP local program  
will attempt to send MRO A5_/A5E and in the 
clear shipping instructions  for receipt by 
GDLS system from CCSS extracts of DCF and 
SAD file.  
 
 

END 
 



  



DOCUMENT SUMMARY LIST 
--------------------------------------------------------------------------- 
System/Item:  Interim Logistics Support (ILS) Statement Of Work (SOW) 
---------------------------------------------------------------------------     
Identifies all first tier documents (cited in SOW) (applicable DIDs).  Also 
included are all referenced documents (2nd, (includes DID block 10 
references), 3rd and lower tier) which have been tailored. 
 
DOCUMENT CATEGORY: 
 
     CATEGORY 0 - Unless otherwise specified in the solicitation, contract or 
contract modification, all requirements contained in the directly cited 
document and all referenced and subsequently referenced documents are not 
contractually applicable and are for guidance and information only. 
 
     CATEGORY 1 - The requirements contained in the directly cited document 
are contractually applicable to the extent specified.  Unless otherwise 
specified in the solicitation, contract or contract modification, all 
requirements contained in reference and subsequently referenced documents are 
contractually for guidance and information only. 
 
Document Number 
(Contract Reference)                                          Document Date/   
Applicable Tailoring      Document Title                   Document Category 
--------------------      --------------                   ----------------- 
1A.  N/A                  Statement of Work                              N/A     
     (Sec C, Para C.7)                                                 CAT 1   
 
1B.  DI-MGMT-80933        Repair/Modification/Overhaul               29Jan90 
     (See CDRL)           Status Report                                CAT 1 
Block 10.2.c.  Delete sentence. 
Block 10.2.g.  Add “and projected resolution date for critical items only.” 
Block 10.2.h.  Add the text “is defined as SRU consumption data.”  
---------------------------------------------------------------------------- 
2A.  N/A                  Statement of Work                              N/A     
     (Sec C, Para C.7)                                                 CAT 1   
 
2B.  DI-MGMT-81468        Contract Funds Status Report               19Oct95 
     (See CDRL)                                                        CAT 1   
---------------------------------------------------------------------------- 
3.   Yearly average repair cost per NSN. 
     (Sec C, Para C.7) 
---------------------------------------------------------------------------- 
4A.   N/A                  Statement of Work                             N/A 
     (Sec C, Para C.9)                                                 CAT 1   
 
4B.  DI-CMAN-80641B       Request for Waiver                         13Jan95 
     (See CDRL)                                                        CAT 1   
 
4C.  DI-CMAN-80640B       Request for Deviation                      13Jan95 
     (See CDRL)                                                        CAT 1   
---------------------------------------------------------------------------- 
 



5.   FAR Part 45          Federal Acquisition                        1 Apr84 
     (Sec. C, Atch 4,     Regulation - Gvt Property                    CAT 1   
     Para 1)  
---------------------------------------------------------------------------- 
6A.  N/A                  Statement of Work                              N/A     
     (Sec C, para 3.3, Atch 4, Para 3)                                 CAT 1   
                                   
6B.  DI-MGMT-80442        Report of Receipts,                        17Sep87 
     (See CDRL)           Inventory, Adjustments and                   CAT 1   
                          Shipments of Government Property          
---------------------------------------------------------------------------- 
7A.  N/A                  Statement of Work                              N/A     
     (Sec C, Atch 4, Para 4.3.1)                                       CAT 1   
 
7B.  DI-MGMT-80503        Report of Shipping (Item)                  30Dec87 
     (See CDRL)           and Packaging Discrepancy                    CAT 1   
---------------------------------------------------------------------------- 
8A.  N/A                  Statement of Work                              N/A 
     (Sec C, Atch 4, Para 4.3.2)                                       CAT 1   
                                 
8B.  DI-MGMT-80544A       Transportation Discrepancy                 8 Nov90 
     (See CDRL)           Report                                       CAT 1   
---------------------------------------------------------------------------- 
9A.  N/A                  Statement of Work                              N/A 
     (Sec C, Atch 4, Para 9)                                           CAT 1   
                                 
9B.  DI-MGMT-80438A       GFM Consumption Report                     24Apr91 
     (See CDRL)                                                        CAT 1   
---------------------------------------------------------------------------- 
10A. N/A                  Statement of Work                              N/A 
     (Sec C, Atch 4, Para 8.1)                                         CAT 1   
 
10B. DI-MGMT-80408A       Request for Government                     24Apr91 
     (See CDRL)           Furnished Materiel (GFM)                     CAT 1 
---------------------------------------------------------------------------- 
11.  MIL-STD-129N         Standard Practice for                      15May97 
     (Sec D, Para D, D.5) Military Marking                             CAT 1 
 --------------------------------------------------------------------------- 
12.  MIL-STD-2073-1C      Standard Practice for                      1 Oct96 
     (Sec D, Para D.6)    Military Packaging                           CAT 1 


